The Sea Water Screening Plant - Band Screen Replacement

FIXED PRICE SCHEDULE
Contract Price Breakdown
All prices, in Bermuda dollars, are to be all inclusive of all other associated works, as shown on the Contract Documents, materials, related accessories, storage, transport, assembly, placement, overhead and profit. These rate may be used for determining additions and deletions form the contract sum and for interim payment valuation.

	Scope of Work Items
	Lump Sum

	1
	Mobilization
	$

	2
	Supply of the Sea Water Screening System and FoB at Tynes Bay Waste to Energy Facility
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	4
	Travelling Band Screens
	$

	5
	Control Panel and Power Supply
	$

	6
	Penstock Screw Stem
	$

	7
	Access Ladder and Floor Grates
	$

	8
	Supply and Installation of new exterior lighting
	$

	9
	Testing and Commissioning of the Seawater Screening System
	$

	10
	Equipment Training
	$

	11
	Provide System and Equipment AS-Built Documentation
	$

	12
	De-mobilization
	$

	 
	TOTAL
	$

	
	
	

	Notes:
1. All work detailed on the Contract Documents shall be covered completely by the Fixed Price Total.
2. Individual lump sum items are all-inclusive.
3. If a specific task is not identified separately in the above list, the Contractor shall assume that it is included as part of another related listed item or items, and shall base their lump sum amounts on this assumption.



