



GOVERNMENT OF BERMUDA
Ministry of Public Works
Department of Parks

Annex B- Scope of Works and Pricing Form

| | Area | Total Cost |
|-------------------------|--|------------|
| 1. | Modern Mart to S Hill | \$ |
| 2. | S Hill to Cobbs Hill | \$ |
| 3. | Cobbs Hill to Ord Road Bus Turnaround | \$ |
| 4. | Ord Road Bus Turnaround to Khyber Pass | \$ |
| 5. | Khyber Pass to Pearman’s Hill | \$ |
| 6. | Pearman’s Hill to Camp Hill | \$ |
| 7. | Camp Hill to Tribe Road No. 3, Southampton | \$ |
| 8. | Tribe Road No. 3, Southampton to Barnes Corner | \$ |
| 9. | Fort Scaur Park | \$ |
| 10. | East of Flatt’s Inlet to Burchall’s Cove | \$ |
| 11. | Crawl Waterfront to Francis Patton | \$ |
| 12. | Francis Patton to Coney Island | \$ |
| 13. | Great Head Park | \$ |
| 14. | Ferry Point Park to Oil Docks | \$ |
| 15. | Ferry Park – Southwest Camping Grounds | \$ |
| 16. | East of Oil Docks to Wellington Back Road | \$ |
| 17. | Cashew Hill Triangle | \$ |
| TOTAL TENDER SUM | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)

Name:
Block letters: _____

On Behalf Of:
Company name: _____

Signature: _____

Date: _____



1. Modern Mart to S Hill



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove all plant/horticultural debris from RWT embankments and recesses to at least 5 feet
- Remove all overhanging vegetation
- Remove entire trunks of trees at cliff/rock interface and treat with Tordon. Requirement for Tordon application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Rake the path for the entire length of this section of the trail
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications Requirement for Tordon application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 1,992 feet

| Modern Mart to S Hill | | |
|-------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



2. S Hill to Cobbs Hill



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove large pepper tree from cliff and embankment
- Remove papaya plant (virus infected)
- Remove cane grass, goose grass, (- entire plants from the root)
- Remove Chinese fan palms
- Remove Mexican pepper/or cut back to base and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Remove all overhanging branches / trees
- Remove all overhead hangers and overgrowth
- Remove horticultural debris, palm debris, and all other vegetative refuse
- Rake the path for the entire length of this section of the trail
- Remove Castor iron plant at Cobbs Hill entrance
- Leave cherry trees intact
- Leave Tradescantia and Wedelia ground covers intact. Do not remove these ground covers.
- Leave the Nasturtium vines intact. Do not remove the Nasturtium ground cover.
- Remove Cane Grass, Goose Grass and all invasive plants by the root
- Cut and trim all turf areas
- Linear length of 3,554 feet

| S Hill to Cobbs Hill | | |
|-------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



3. Cobbs Hill to Ord Road Bus Turnaround



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove cane grass (- entire plants from the root) at the entrance of the trail on the Cobb Hill side
- Remove Mexican pepper from the wall face
- Remove cow cane (- entire plants from the root) - mini excavator required
- Cut back vegetation at narrowing entrance at light green house
- Cut the casuarina border
- Remove all horticultural debris
- Cut back Mexican pepper and Acalypha hedging
- Cut back mixed hedge by the brick-colored house with butterfly west of Old Valley Lane
- Rake the path for the entire length of this section of the trail

Entrance from the Ord Rd. Bus Lay-by

- Remove trees along railway trail route, Cherry and Mexican pepper.
- Trim back the Pothos (overgrown throughout this RWT parcel)
- Rake the path for the entire length of this section of the trail
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 2,703 feet

| Cobbs Hill to Ord Road Bus Turnaround | | |
|---------------------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



4. Ord Road Bus Turnaround to Khyber Pass



From the Ord Road Entrance:

- Cut back hedging and overgrown vegetation to the boundary of the Railway Trail
- Remove cane grass (- entire plants from the root) descending the hill
- Remove Cow Cane (- entire plants from the root)
- Rake the path for the entire length of this section of the trail

Khyber Pass Entrance:

- Remove Spanish Bayonet
- Leave Crinum lilies in place
- Clear, all vegetation on both sides
- Remove vegetation blocking trail path
- Rake the path for the entire length of this section of the trail
- Remove dead Chinese fan palms
- Remove live Chinese fan palms
- Remove Cow Cane (- entire plants from the root) at the drop
- Remove overhead Mexican pepper trees at the entrance to the RWT at the road leading to Astwood Park (see landmark: ficus - Indian Laurel, growing on the wall at the light grey house)
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 2,821 feet

| Ord Road Bus Turnaround to Khyber Pass | | |
|--|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



5. Khyber Pass to Pearman’s Hill



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove cow cane (- entire plants from the root)
- Remove Mexican pepper
- Remove Chinese fan palms
- Remove overhanging vegetation
- Rake the path for the entire length of this section of the trail
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 1,333 feet

| Khyber Pass to Pearman’s Hill | | |
|-------------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



6. Pearman’s Hill to Camp Hill



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park, i.e. Low hedging at intersection of Pearman’s Hill heading West
- Remove and fennel at entrance
- Remove Mexican pepper
- Remove cane grass from behind the rocks (- entire grassy cane plants from the root)
- Remove Chinese fan palms
- Remove overhanging overarching vegetation
- Do not remove/cut the Spice trees
- Do not remove the Nasturtium
- Rake the path for the entire length of this section of the trail
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 3,535 feet

| Pearman’s Hill to Camp Hill | | |
|-----------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



7. Camp Hill to Tribe Road No.3, Southampton



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove Chinese fan palm at right hand side of this entrance
- Remove overarching vegetation - Fiddlewood, Chinese fan palm, Mexican pepper
- Clear borders and remove palm, fronds, and all other encroaching vegetation
- Cut all trees (8-9ft) that are near the power lines
- Remove cane grass (- entire plants from the root) - **mini excavator required**
- Repair steps and railing at the Southampton Princess juncture
- Remove refuse vegetation
- Rake the path for the entire length of this section of the trail
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 7,278 feet

| Camp Hill to Tribe Road No.3, Southampton | | |
|---|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



8. Tribe Road No. 3, Southampton to Barnes Corner



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Remove tall Casuarina tree at middle of easternmost end of this parcel of the trail
- Rake the path for the entire length of this section of the trail
- Linear length of 3,573 feet

| Tribe Road No.3, Southampton to Barnes Corner | | |
|---|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



9. Fort Scaur Park



- Cut back overhanging and overgrown vegetation to the boundaries of wall/cliff face of Scaur Hill Park
- Remove Ficus growing directly out of the wall face
- Remove Fiddlewood trees, Yucca – Spanish Bayonet, Agave plants, Mexican Pepper, Cane Grass, Fountain Grass, and all invasive plants by the root
- Treat tree stumps of cut trees (Mexican pepper, Fiddlewood etc. with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf and shrub areas at this visible boundary on both sides of the boundary wall
- Remove tall Casuarina tree at middle of easternmost end of this parcel of the trail
- Rake and clean the entire length of this section park. Replace with soil amendments

| Fort Scaur Park | | |
|-------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



10. East of Flatts Inlet to Burchall’s Cove



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 4,549 feet

| East of Flatts Inlet to Burchall’s Cove | | |
|---|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



11. Crawl Waterfront to Francis Patton



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 3,729 feet

| Crawl Waterfront to Francis Patton | | |
|---|---------------------------|--------------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



12. Francis Patton to Coney Island



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department's application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Remove all refuse horticulture debris
- Linear length of 3,749 feet

| Francis Patton to Coney Island | | |
|--------------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



13. Great Head Park



- Remove all Mexican Pepper trees growing out of the stone wall planter and on the adjacent hill side.
- Remove Casuarinas growing on cliff edge beyond the boundary safety fence
- Treat tree stumps of cut trees (Mexican pepper, Casuarina etc. with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Trim the trees to re-establish stairway path leading down to the old stone look out hut
- Cut and trim all turf, removing all cane grass by the root
- Remove turf around the monument seating area to expose the brick walkways, and edge in detail the brick work boundaries
- Remove Mexican Pepper Trees to the right of the access gate, stopping at the Casuarina Tree line - Treat tree stumps of cut trees with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Trim back pathway hedges to reclaim access pathways, stairway, roadway boundary and field space
- Linear Length 686.4 feet

| Great Head Park | | |
|-------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



14. Ferry Point Park to Oil Docks



- Trim Emergency Access Pathway connecting Ferry Rd. to the Railway Trail, to a width of 15ft
- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park – Leave intact Tree canopy providing shade to trail
- Cut back / remove by root overgrown Cow Cane to the boundary of the Railway Trail Park
-
- Remove Cane Grass, Goose Grass, and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Remove / Cut back to base Casuarinas growing out of the cliff face up to 10 feet off of the edge.
- Remove Casuarinas growing out of the ocean facing cliff edge
- Treat all cut stumps with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 5,549 feet

| Ferry Point Park to Oil Docks | | |
|-------------------------------|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



15. Ferry Park (South West Camping Grounds)



- Remove all Casuarina Trees growing on the cliff edges
- Remove Mexican Pepper Trees.
- Treat cut stumps of invasive trees with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Mow and trim all turf to restore lawn area of landscape
- Linear Length 528 feet

| Ferry Park (South West Camping Grounds) | | |
|--|---------------------------|--------------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



16. East of Oil Docks to Wellington Back Road



- Cut back hedging and overgrown vegetation to the boundaries of the Railway Trail Park
- Remove Cane Grass, Goose Grass, Cow Cane and all invasive plants by the root
- Remove / Cut back to base Mexican Pepper and treat trees with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf areas
- Linear length of 2,952

| East of Oil Docks to Wellington Back Road | | |
|---|--------------------|-------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)



17. Cashew City (Triangular Island)



- Remove Viburnum, oleander, cherry, jumbi bean and all other shrubs, except for lantana, from the landscape to create an open grassed, area leaving only junipers and mature trees to provide shade with their canopies. Treat cut stumps with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Restorative pruning of the lantana plants on the landscape
- Remove all asparagus fern from the landscape
- Remove Immature Calophyllum saplings, leaving only adolescent and maturing trees
- Remove Mexican Pepper and any other invasive trees and treat cut stumps with Tordon as per label specifications and the Department’s application of Tordon requirement - application - this part of the contract must be conducted in the presence of the designated Department of Parks representative
- Cut and trim all turf to create a manicured lawn, exposing all rock features of the landscape.
- Remove tall Casuarina tree at middle of easternmost end of this parcel of the trail
- Rake and clean the entire length of this section park. Replace with soil amendments
- Linear length of 2112 feet

| Cashew City (Triangular Island) | | |
|--|---------------------------|--------------------------|
| Labour Costs (L) | Material Costs (M) | Total Costs (L+M) |
| \$ | \$ | \$ |
| Fixed Tender Sum | | \$ |

TOTAL FIXED TENDER SUM (WORDS).....

Work Schedule: _____ (days to complete)